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120.  Section C What engineering modifications have been made to 

each conversion line during the last contract period and what 

was the purpose of the modification? Please identify the 

results of the modifications. 

Multiple modifications, such as material changes, have 

been made to improve system performance or reliability. 

A listing of major modifications is being posted to the 

documents library at: 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Li

brary.php 

121.  Section C.4 What is the typical operating time or MT of DUF6 processed 

before shutdown of a conversion reactor is required for 

distributor plate cleaning? 

There is no typical operating time established as of yet.  

The distributor plates and conversion unit filters have not 

been changed for the past three years. 

122.  Section C.4 What is the typical operating time or MT of DUF6 processed 

before shutdown of a conversion reactor is required for filter 

element cleaning? 

There is no typical operating time established as of yet.  

The distributor plates and conversion unit filters have not 

been changed for the past three years. 

123.  Section C.4 How many days is a conversion reactor typically down for 

cleaning of the filter elements? 

The oxide powder handling system is down for two to 

three days to clean filter elements.    The conversion unit 

filters have not required cleaning, so these data are 

unavailable. 

124.  Section C.4 The reactor sintered metal filters are a very specialized 

component and no equipment specifications have been 

provided. What is the typical cost for a complete set of 

sintered metal filters for a single conversion reactor? What is 

the typical delivery lead time for this item? 

The cost for the sintered metal filters is $2,500 per 

element, and there are 76 elements per conversion unit.  

The typical lead time is six to twelve months. 

125.  Section C.4 What is the particle size distribution for the uranium oxide 

product produced in the fluidized bed, before compaction? 

Particles are larger than the conversion reactor filter pore 

size. 

126.  Section C.4 What is the typical purity of the UOX powder (e.g., 99%, 

99.9%, 99.99%...)? 

This has not been established at this point. 

127.  Section C.4 What is the general area dose rate around the conversion 

reactors during an outage? 

The rate is less than 0.02 mrem per hour. 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
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128.  Section C.4 How many recycle cylinders have been processed? None. 

129.  Section C.4 What is the average and maximum contact dose rate on 

empty cylinders when they are removed from the autoclave 

following vaporization? 

The average contact dose rate for cylinders removed from 

the autoclave is between 450 and 600 mrem per hour.   

130.  Section 

C.4.11 

A list of the baseline as-built drawings is not in Attachment 

J-8.  This list is needed to establish the expected effort 

required.  Also provide a listing of any DCNs against the 

drawings and open change packages. 

DOE does not believe the list of baseline drawings is 

needed as a deliverable.  A listing of major modifications 

is being posted to the documents library at: 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Li

brary.php 

131.  Section 

C.4.12 

Please provide the latest approved versions of the Critical 

Spare Parts List for each plant. 

See the list of critical spare parts posted on the documents 

library at: 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Li

brary.php  

 

132.  Section 

C.6.10 

C.6.10: The Contractor shall develop, implement, assess, and 

continuously improve the Quality Assurance Program 

(QA) (see Attachment J-8, List of Deliverables) … 

 

C.6.10.1: Quality Assurance Program 

The Contractor shall review, revise as needed, submit any 

revisions for CO approval, and (once approved) execute the 

approved organization-specific Quality Assurance Program 

(QAP) …  
 

These two sections (underlined) seem to be in conflict. Please 

clarify 

 

 

Section C.6.10.1 is correct. Language in C.6.10 will be 

modified to be consistent with the language in C.6.10.1 in 

an upcoming amendment. 

 

 

 

. 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
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133.  Section 

C.6.14 

What business systems and versions are in place at the three 

locations? 

Please see the list of project software on the documents 

library at: 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Li

brary.php 

134.  Section C.6.4 C.6.4: “The Contractor shall submit the RPP to the CO for 

review and approval within 60 days of NTP.” 

 

I.123: “The Contractor shall submit a management program 

and implementation plan to the Contracting Officer for 

review and approval within 30 days after the effective date of 

this contract or modification.” 

 

The C.6.4 says 60 days, but the I.123 (DEAR) says 30 days 

from NTP to submit the plan. Please clarify. 

 

Language in I.123 is correct. C.6.4 will be modified for 

consistency in an upcoming amendment. 

 

 

 

135.  Section H.27 DOE-H-2037, National Environmental Policy Act (OCT 

2014) 

 

The third sentence reads: "Funds obligated under this 

Contract shall only be expended by the Contractor on the 

activities set out below…."  Please provide the list of 

authorized activities. 

Clause H.27 will be amended to read: 

 

The work under this contract requires activities to be 

subject to the National Environmental Policy Act of 1969 

(NEPA). The Contractor shall supply to DOE certain 

environmental information, as requested, in order for DOE 

to comply with NEPA and its implementing policies and 

regulations. Funds obligated under this contract shall only 

be expended by the Contractor on the activities set out 

below, unless the Contracting Officer modifies the listed 

activities or notifies the Contractor that NEPA 

requirements have been satisfied and the Contractor is 

authorized to perform the complete work required under 

the contract.  

 

Fill-in 1: [All activities under Section C: 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
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DESCRIPTION/SPECIFICATIONS/WORK 

STATEMENT ] 
 

136.  Section H.32 DOE-H-2047, Federal Holidays and Other Closures  

 

The last sentence of paragraph (d) precludes operation of the 

plant on Federal Holidays and during unscheduled closures, 

unless directed by the CO.  The conversion process is a 

continuous process.  Stopping the operation requires a time-

consuming shut-down/cool-down.  Restart requires a time-

consuming start-up/heat up.  We request that prohibiting 

conversion plant operations on holidays etc. be reconsidered 

or, alternatively, confirm that it is acceptable for us to assume 

that the facilities will operate 24/7/365 with the exception of 

planned outages. 

Clause H.32 DOE-H-2047, Federal Holidays and Other 

Closures will be deleted and replaced with the following 

clause. 

 

H.32 OBSERVANCE OF FEDERAL HOLIDAYS 

 

(a) The on-site Government personnel observe the 

following holidays: 

 

(1) New Year’s Day 

(2) Birthday of Martin Luther King, Jr.  

(3) Washington’s Birthday 

(4) Memorial Day 

(5) Independence Day 

(6) Labor Day 

(7) Columbus Day 

(8) Veterans Day 

(9) Thanksgiving Day 

(10) Christmas Day 

 

 

(b) Other Federal Holidays. In addition to the holidays 

specified above in paragraph (a), Federal employees may 

observe other holidays designated by Federal Statute, 

Executive Order, or Presidential Proclamation as a one-

time, day-off such as Inauguration Day for the President 

of the United States.  
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(c) When any holiday falls on a Saturday, the preceding 

Friday is observed. When any holiday falls on a Sunday, 

the following Monday is observed. Observance of such 

days by Government personnel shall not be cause for an 

additional period of performance or entitlement of 

compensation except as set forth within the contract 

 

137.  Section H.34 DOE-H-2049 Insurance Requirements (Oct 2014) 

 

Will pollution insurance be required? 

Clause H.34 states the types and minimum amounts of 

insurance that shall be maintained by the Contractor in 

accordance with the clause DEAR 952.231-71, Insurance-

Litigation and Claims.  

 

138.  Section H.41 DOE-H-2064 USE OF INFORMATION TECHNOLOGY 

EQUIPMENT, 

SOFTWARE, AND THIRD PARTY SERVICES 

 

The Government may provide information technology 

equipment, existing computer software (as described in 48 

CFR 27.405), and third party services for the Contractor’s 

use in the performance of the Contract; and the Contracting 

Officer may provide guidance to the Contractor regarding 

usage of such equipment, software, and third party services. 

Please provide a list of software currently in use for this 

contract that the Government will provide and the associated 

cost that should be included in our baseline.  Examples of 

software are Primavera P6 Enterprise Project Portfolio 

Management© software; Documentum; Deltek; and 

iRenaissance 

 

Nearly all software used by the project is provided by the 

contractor.  A listing of project software is in the 

documents library at: 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Li

brary.php 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
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139.  Section H.42 DOE-H-2070 KEY PERSONNEL 

 

The liquidated damages for the removal, replacement, or 

diversion of the Project Manager is a reduction in the fee of 

$750,000 for each occurrence.  The fee reduction for other 

key personnel is $350,000.  The similar fee reductions for 

both the Portsmouth D&D Contract which is valued at more 

than $1.0 Billion and the Paducah Deactivation Contract 

valued at $417 million is $250,000 for the Project Manager  

and $50,000 for the other key personnel for Portsmouth and 

$125,000 for the other Key Personnel for Paducah.  Can DOE 

provide the basis for these liquidated damages and why they 

are significantly more than the other Paducah and Portsmouth 

contracts?  We suggest that DOE make the liquidated 

damages for the replacement of key personnel for the DUF6 

Contract consistent with the recent Paducah Deactivation 

Contract. 

Contract fee reductions are established to ensure the 

continuity of key personnel through the life of the 

contract. The amounts of such reductions are determined 

considering the specific requirements of each contract so 

they will usually vary from contract to contract. These are 

the exact same fee reductions in the current DUF6 

contract. DOE will make no change to the amounts 

established in Clause H.42. 

 

140.  Section H.52 SOFTWARE MADE AVAILABLE FOR CONTRACTOR’S 

USE 

 

The Government, from time to time, may make certain 

software acquired under 

license available to the Contractor for its use in the 

performance of this Contract. Please provide a list of 

software currently in use for this contract that the 

Government will provide and the associated cost that should 

be included in our baseline.  Examples of software are 

Primavera P6 Enterprise Project Portfolio Management© 

software; Documentum; Deltek; and iRenaissance 

Nearly all software used by the project is provided by the 

contractor. 

 

A listing of project software is in the documents library: 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Li

brary.php 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
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141.  Section  

H.54 (B) 

Baseline Development and Performance Reporting/Reviews 

 

The third sub-bullet under the bullet titled Reviews states the 

contractor shall begin earned value measurement during the 

month following the end of the transition phase. Later in the 

same paragraph it states contractors shall have in place all 

documentation to obtain EVMS certification, including 6 

months of earned value data, no later than 3 months after 

transition. We are unsure how contractors can have 6 months 

of earned value data available following 3 months of contract 

performance. Please clarify.  

DOE expects the contractor to use the data from the three 

months of transition. 

142.  Section I.125 DEAR 952.223-76  

 

Are there any restricted, Secret, or Top Secret Information or 

documents associated with this contract? 

 

There are no Secret or Top Secret documents. DEAR 

952.223-76 is referenced incorrectly. This clause will be 

deleted and replaced with DEAR 952.223-77 

CONDITIONAL PAYMENT OF FEE OR PROFIT —

PROTECTION OF WORKER SAFETY AND HEALTH 

(DEC 2010) 

143.  Attachment  

J-4a and 

C.6.8.3 

Section J-4a.10, states that DUF6 contractor is to maintain 

NMC&A information IAW site program and provide data to 

Deactivation Contractor however, Section C.6.8.3 states that 

DUF6 contractor is to develop, document, implement, and 

maintain NMC&A Plan (deliverable).  Maintaining NMC&A 

information and developing a NMC&A program with a Plan 

to be approved by the Officially Designated Federal Security 

Authority are different and will require more level of effort in 

planning with FTEs, etc.  Please clarify.   

The Contractor shall develop, document, implement, and 

maintain a Nuclear Material Control and Accountability 

(MC&A) Plan per section C.6.8.3. 

144.  Attachments 

J-7a and J-7b 

Are there any CBA updates after 6/26/2014 showing future 

out-year negotiated wage rates for both Portsmouth and 

Paducah USW incumbent labor? Please provide if so. 

No. 
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145.  Attachment  

J-8 

Attachment J-8 contains a multitude of deliverables which 

are due 60 days after NTP and for which there is a 30 day 

period for DOE review and comment which coincides with 

the end of the 90-day Transition Period. Following receipt of 

DOE comments the Contractor must prepare a final version 

of the deliverable for DOE approval.  Please confirm that the 

Contractor’s revision of these deliverables to address DOE 

comments is to occur after the end of contract transition. 

The final revisions may occur after Transition. 

146.  Attachment  

J-8  and 

Section H.54 

(B) 

We assume that after the full CPB is approved, the 

contractor's monthly status reports (deliverable D-133) are 

unnecessary and will be discontinued. Is this assumption 

correct? 

That is correct; however, monthly performance reporting 

will continue per Clause H.54. 

 

147.  Attachment 

 J-9 

What are the current small business subcontracting plan goals 

at BWCS?  What is the current achievement to those goals? 

The current goals will not be provided; bidders shall 

establish goals that afford small businesses with the 

maximum practicable opportunity to participate in 

contract performance consistent with efficient 

performance.  

 

148.  Attachment 

 J-9 

Are there minimum small business and socioeconomic goal 

requirements for this solicitation? 

Bidders shall establish goals that afford small businesses 

with the maximum practicable opportunity to participate 

in contract performance consistent with efficient 

performance.  

 

149.  Attachment 

J-12 

There is no check mark on the CSCS form indicating Access 

Authorizations/Security Clearance (Box 10). Please clarify. 

Box 10.d on the CSCS form should indicate that an L 

clearance is required.  The CSCS form will be replaced in 

an upcoming amendment. 

150.  Attachment 

J-12 

Box 12 on CSCS indicates that the Contractor will be able to 

“Generate Classified Matter."  This is similar to the question 

above; the Performance of Work Statement states that the 

DUF6 is a Non-Possessing contract; these seem to contradict 

one another.  Please clarify. 

Box 12 on the CSCS form should indicate that  the 

contractor will “ Have Access to Classified Information 

Only at Another Contractor’s  

Facility or a Government Activity” and  “ Perform 

Services That Require Unescorted Access to Security 
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Areas “.  The CSCS form will be replaced in an upcoming 

amendment. 

151.  Attachment 

J-16 

The Government-Furnished Equipment list indicates 12 

cylinder haulers are available. Acquisition dates are relatively 

recent. However, the equipment that was shown during the 

site tours was much older than those indicated by the 

relatively recent acquisition dates. This may be because used 

equipment was purchased or transferred for this use. Please 

clarify whether the equipment was new when acquired. If 

not, please provide the age of these haulers. 

A summary of the age and models of the cylinder hailers 

is being posted on the documents library at: 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Li

brary.php 

152.  Attachment 

J-16 

Please provide the list of Government Furnished Equipment 

in an Excel format to allow for sorting and analysis. 

Attachment J-16 will be provided in Excel in the website 

under Final RFP. 

153.  Attachment 

J-16 

The GFE list totals under $20M and does not appear to 

include any of the buildings or installed equipment. Will that 

information be provided?                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               

A listing of facilities from the DOE Facility Information 

Management System will be posted in the documents 

library at: 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Li

brary.php                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     

154.  Attachment 

J-16 

The GFE list provided does not include any assets purchased 

before 2006. Some cylinder handling equipment is much 

older than that. Please provide a list of all equipment that will 

be available under this contract. 

A summary of the age and models of the cylinder hailers 

is being posted on the documents library at: 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Li

brary.php 

155.  Attachment 

J-16 

According to the GFE list, there have been some recent 

purchases of some state-of-the-art equipment condition 

monitoring equipment. Is the equipment shared between the 

two sites? Are there any plans for the purchases of additional 

condition monitoring equipment, prior to contract award, in 

order for each site to have their own complete set of 

predictive maintenance monitoring equipment? 

No. 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
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156.  Attachment 

J-16 

Will DOE provide the plant equipment data obtained from 

the recently purchased Emerson CSI 2130 Machinery 

Health™ Analyzer? 

These data are not available. 

157.  Attachment 

J-16 

Will the Property Information database system be transferred 

with the current physical inventory information loaded? 

Yes. 

158.  Attachment 

J-16 

Attachment J-16 provides a substantial list of government-

furnished equipment. With the exception of one listing for 

McAfee Antivirus software, however, there does not appear 

to any listings for existing software. In order to properly 

estimate our cost for performing the work, we need to also 

have a full list of government-furnished software and 

systems. There are a number of computers listed in J-16, for 

example. What software is provided on these computers? 

What software systems are provided for systems such as 

financial management, property management, maintenance 

management, the cylinder database, and so forth? 

 

A listing of project software is in the documents library: 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Li

brary.php 

159.  Section L.21 

(f) 

This section states, "Page limitations are provided below in 

Section L.X for each criterion." Section L.23 (page L-22) 

specifies 75 pages for the Technical Proposal, but there is no 

page limitation specified by criterion. Please clarify. 

Section L.21 (f) will be amended to state: 

 

“Volume II page limitations are provided below in Section 

L.23” 

 

160.  Sections 

L.21 (f) and                                           

L.23 (2) 

A comprehensive transition plan for two sites that includes 

all required transition activities for a non-incumbent 

contractor requires a level of detail that a non-incumbent 

contractor will have difficulty compressing into page count 

for the Technical and Management volume. Transition 

schedules in detail require 11x17 sheets, which count as two 

pages. Please consider amending Section L.21(f) to include 

the transition schedule a non-page-counted item so that non-

The Transition Operations Plan (TOP) is NOT excluded 

from the page count. 

https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
https://www.emcbc.doe.gov/SEB/DUF6/Document%20Library.php
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incumbent bidders have an equal opportunity to provide 

required detail without having to sacrifice limited text pages. 

161.  Section L.21 

(i) 

This section states: “Foldouts may be used in the Technical 

Volume for schedules and may be used in the Cost Volume 

for schedules, large tables, charts, graphs, diagrams and other 

schematics.” We request that the use of 11x17 foldouts in the 

Technical Volume not be limited to schedules, but that the 

uses as described in Section L.21(i) for the Cost Volume also 

be applied to the Technical Volume: schedules, large tables, 

charts, graphs, diagrams and other schematics. Please 

confirm that such 11x17s are also permissible in Volume II. 

 

The RFP will be Amended to state: 

 

Foldouts may be used in the Technical Volume and Cost 

Volume for schedules, large tables, charts, graphs, 

diagrams and other schematics. 

 

162.  Section L.21 

(i) 

For readability and clarity, please allow the use of Arial or 

other non-Times New Roman font for headings, graphics, 

and charts, using the point sizes specified in L.21(i). 

The sentence “Graphs, tables, diagrams and spreadsheets 

where necessary must be font size 10 or larger.” will be 

deleted. The RFP will be amended to state: 

 

Print type used in the text portions of the proposal shall be 

no smaller than size 12 and font type shall be Arial or 

Times New Roman. Print type used in charts, graphs, 

figures and tables may be smaller than size 12, but must 

be clearly legible. Graphs, tables and spreadsheets where 

necessary must be 10 point or larger Arial or Times New 

Roman font type. All other text must be typed using 12 

point (or larger), single-spaced, and using Arial or Times 

New Roman font type. 

163.  Section L.21 

(i) 

Would the Government please allow graphs, tables, 

diagrams, and spreadsheets to be size 8 or larger and Arial 

font type? 

 

See Answer to Question 162 
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164.  Section L.21 

(i) 

This clause references the allowability of font size 10 or 

larger in graphs, tables, diagrams, and spreadsheets. While 

maintaining the font size 10 minimum in tables and 

spreadsheets, would DOE allow the use of font size 9 for use 

in labeling internal elements of graphs and diagrams? 

See Answer to Question 162 

165.   L.21(i) states that 11x17 foldouts may be used in the 

technical volume for schedules. Will the Government allow 

other uses for volume II foldouts, such as charts, graphs, 

diagrams and schematics? In our experience illustrations aid 

evaluation and an 8.5x11 page is too small to illustrate 

certain technical and management approach concepts. 

 

See Answer to Question 161 

166.  Section L.21 

(i) 

Clause L.21(i) states that "Foldouts may be used in the 

Technical Volume for schedules . . . , " implying that is the 

only allowable use for foldouts in the Technical Volume. But 

the clause previously references "charts, tables, diagrams, 

etc." in reference to the foldouts.  We assume that foldouts 

may be used in the Technical Volume for any of the 

referenced uses (charts, tables, diagrams, etc.) so long as they 

are counted as two pages toward the page limitations. Is this 

correct?  

 

See Answer to Question 161 

167.  Section L.21 

(i) 

Clause L.21(i) states that "Graphs, tables, diagrams and 

spreadsheets where necessary must be font size 10 or larger." 

Does this reduced font also need to be Times New Roman 

font? Reduced fonts are easier to read (in tables, for example) 

with other fonts such as Arial and varying fonts are often 

used to highlight differences in elements of a graphic. Must 

we use Times New Roman for applications other than 

standard proposal text or may we have flexibility in font 

selection in graphs, tables, diagrams and spreadsheets? 

See Answer to Question 162 
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168.  Section L.21 

(i) 

Section L.21(i), 10 th sentence states “Foldouts may be used 

in the Technical Volume for schedules and may be used in 

the Cost Volume for schedules, large tables, charts, graphs, 

diagrams and other schematics.” Please revise as follows: 

“Foldouts may be used in the Technical and Cost volumes for 

schedules, large tables, charts, graphs, diagrams and other 

schematics.” 

 

See Answer to Question 161 

169.  Section L.21 

(i) 

Having all text on the page be the same font (Times New 

Roman) makes it hard to differentiate sections; typically, 

charts and graphics are in sans serif fonts for this reason. To 

make the proposal easier to read and review, we request the 

use of one of the sans serif fonts that are compliant with 

Section 508 of the Rehabilitation Act e.g., Verdana, Arial, 

Tahoma, Helvetica, or Calibri, for the section headings, 

tables, and graphics, as typically permitted in DOE proposals. 

 

Print type used in the text portions of the proposal shall be 

size 12 and font type shall be Times New Roman. Graphs, 

tables, diagrams and spreadsheets where necessary may be 

smaller than 10 point font, but must be clearly legible. 

170.  Section L.22 

(p) 

This clause has only one blank for the contract number, 

please clarify what if anything would need to be provided as 

a fill-in. 

 

Correct. Nothing is needed as a fill-in. Reference to FAR 

52.28-1 will be removed from L.22 (p). 

171.  Section L.23 We request that DOE allow inclusion of a non-page counted 

Executive Summary, which will be included in the 

evaluation. 

 

An Executive Summary will not be required.  If included, 

it will count against the page limit. 

172.  Section L.23 Can the offerors provide experience for a commercial 

radioactive and chemical facility that provides services to a 

number of different clients? Can we then provide client 

Offerors shall provide Past Performance and Relevant 

Experience information in accordance with the 

instructions in Section L.23. 
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references and information for representative contracts(s)?  

 

173.  Section L.23 Requirements of L.23 1) (ii) appears to indicate that DOE 

will rely on information in the PPIRS to assess performance 

on the referenced contracts. Based on the timing of this 

solicitation in the GFY, it is unlikely that the PER and 

CPARS for GFY15 will be completely finalized before the 

proposals are assessed by the SEB.  If this is the primary 

method for assessing performance on these contracts, DOE 

will therefore rely on data from GY14 for evaluation, even 

though GY15 is complete. Would DOE consider removing 

the exception for EM projects in Section L.23 item 1) (ii), so 

that offerors provide the Attachment L-3, Past Performance 

Cover Letter and Questionnaire, for all past performance 

projects including EM projects?  In this way, DOE would 

ensure that past performance projects are evaluated inclusive 

of GFY15 client assessments. 

 

DOE will not remove this requirement. Offerors shall 

provide Past Performance and Relevant Experience 

information in accordance with the instructions in Section 

L.23. 

 

174.  Section L.23 

Criterion 2 

This clause asks that "The Offeror shall describe the 

proposed approach for  . . . Management and disposition of 

all wastes . . . ." In order to adequately address all waste 

disposition requirements, we request that DOE provide 

answers to the following questions: 

1) What is the current disposition status of empty UF6 

cylinders that are not reused?  

2) Are the empty cylinders that are not reused being stored on 

site and, if so, in what facility location? 

3) Are empty cylinders to be disposed segregated from filled 

cylinders?  

4) Are empty cylinder waste disposition profiles approved for 

1) The empty cylinders are stored in the cylinder yards.   

2)  The empty cylinders are stored in the cylinder yards. 

3) Not necessarily. 

4) No. 

5) Waste CaF2 is sent to WCS. 

6) Waste CaF2 is stored temporarily prior to shipment for 

disposal. 

7) Not at this time. 

8) Waste CaF2 is sent to WCS. 
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NNSS, Clive, or WCS?  

5) Where is waste CaF2 from the scrubber liquid 

regeneration being disposed? 

6) Are there quantities of waste CaF2 being stored at the 

plant sites?  

7) Has CaF2 been free-released for non-radioactive disposal? 

8) Has CaF2 been profiled for industrial landfill disposition? 

175.  Section L.23 

Criterion 2 

L.23 2) Technical Approach …Offeror shall include a 

Transition Operations Plan …expected to be immediately 

usable upon award.   

 

However, J-8 List of Deliverables D-1 indicates that the 

Transition Operations Plan is due Within 90 Day Period after 

Notice to Proceed. Please provide clarification. 

 

Section J-8 will be revised to be consistent with Section 

L.23 in an upcoming amendment. 

 

176.  Section L.23 

Criterion 2 

The offeror is required to describe its approach, plan, and 

schedule for conversion operations and maintenance in this 

section. Should we discuss the C.6 Support Services 

associated with plant operations as part of this section of our 

proposal? i.e., C.6.2.3, C.6.6, C.6.7, C.6.8, C.6.9, C.6.10, and 

C.6.11.  This would correspond to WBS element PO3000. 

 

Yes. 

177.  Section L.23 

Criterion 2 

Paragraph 1 states" The Offeror shall address those portions 

of the PWS pertinent to the evaluation criteria specified in 

Section M.4."  

 

However, Section L.23(2) Criterion 2: Technical Approach 

states, "The Offeror shall describe its technical approach to 

the performance of each of the requirements of the PWS...." 

Section M does not include the "each of the requirements of 

the PWS" in its evaluation criteria, but does include specific 

The proposal shall address each of the requirements of the 

PWS, as specified in Section L.23 Criterion 2. 
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references to Sections C.3.4, C.4, C.5, C.7. This leaves C.5 

(Plant Modifications), C.6 (Project Support), and C.8 

(Related Services) unaddressed. We assume that our 

Technical Approach write-up should address "each" PWS 

element. Please clarify. 

178.  Section L.23 

Criterion 2 

This section references "disposition of all wastes in 

conformance with requirements of Sections C.4 and C.5." 

Section C.5, Plant Modifications, contains no references to 

waste disposition. This same discrepancy occurs in Section 

M.4 Criterion 2.  Please clarify. 

 

The reference should be to Sections C.4 and C.6.  This 

will be modified in an upcoming amendment. 

 

 

179.  Section L.23 

Criterion 2 

The reference to providing a full 90-day schedule for the 

transition period was deleted from Section L between the 

Draft and Final RFP. But the schedule is required in the 

referenced PWS Section C.3.4 as a requirement of the TOP. 

Is a full 90-day detailed schedule for transition required as 

part of the Volume II requirements or as an integral part of 

the TOP (an appendix to Volume II)? Is it acceptable to 

cross-reference the detailed schedule to be provided in 

Volume III, which will include the 10 sub-elements of 

transition defined in the WBS Dictionary? If the schedule is 

required to be submitted as a part of the TOP (and 

subsequently as a part of Volume II), we assume that this 

schedule, regardless of length, is covered by the page 

limitation exclusion for schedules in Section L.21(f). Is this 

correct? 

 

If it is part of the Transition Operations Plan (TOP) it is 

NOT excluded from the page count. 

180.  Section L.23 

Criterion 2 

The first paragraph states “The Offeror shall describe its 

technical approach to the performance of each of the 

requirements of the PWS and the completeness and 

effectiveness of the approach.  Sufficient detail shall be 

Offerors shall provide information as described in Section 

L.23, Criterion 2. 
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provided to communicate the Offeror’s understanding of the 

requirements of the PWS, including the technical basis for 

the Offeror’s proposed Technical Approach.   

- This would be a discussion of the technical approach for 

C.3, C.4, C.5, C.6, C.7 & C.8.  

- The second paragraph addresses the TOP and Section C.3.  

- The third paragraph addresses conversion operations and 

maintenance and modifications Section C.4 and C.5. 

- The fourth paragraph addresses routine cylinder yard 

operations including, but not limited to, implementation of 

the cylinder surveillance and maintenance plan in 

conformance with requirements of Section C.7.  

- The fifth paragraph addresses the approach for management 

of conversion products (i.e., uranium oxide and aqueous HF) 

C.6.3 and management and disposition of all wastes C.6.2.  

 

Our question is can we organize Criterion 2 to discuss each 

element of the PWS in order starting with C.3 the TOP and 

continuing through C.8?  We would provide more detailed 

information on the items listed in paragraphs 2 through 5. 

 

181.  Section L.23 

Criterions 2 

& 3 

"The first sentence of this paragraph states that "The Offeror 

shall describe the approach, plan and schedule for conversion 

operations and maintenance. This shall include operating 

shifts required and manpower projections, along with 

consideration for maintenance and scheduled facility" 

outages." 

 

"The Offeror is required to provide a Staffing Plan that 

describes how the organization and business systems support 

implementation of the Technical Approach and provide 

The information requested in Criteria 2 and 3 are different 

and required as stated. 
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control and accountability to the DOE for performance under 

the contract. The Offeror shall also explain in the Staffing 

Plan its allocation of resources at the multiple sites, authority 

level and span of control of managers, suitability of the 

management procedures for monitoring and controlling 

subcontractor performance, and access to corporate 

resources." 

 

How are the manpower projections in Criterion 2 different 

from the staffing plan required in Criterion 3?  If we provide 

a staffing plan in Criterion 3 that accounts for all personnel at 

each of the three locations and the shifts that they will be 

working, can we refer to data in Criterion 3 in our discussion 

of Criterion 2? 

 

182.  Section L.23 

Criterion 3 

The instructions for resumes state "Each resume shall not 

exceed four (4) pages in length including the commitment 

statement." But in the exclusions for the page limitation, 

resumes and the "Letters of Commitment" are listed 

separately. We had originally assumed that the term "Letters 

of Commitment" meant that DOE wanted the commitment 

statement on a separate sheet on the letterhead of the 

proposed key personnel's company, but the resume page 

limitation language would seem to contradict that approach. 

Would DOE please clarify if it is the intent that the 

commitment statement be integrated into the four-page 

resume format or if it is the intent that a "Letter of 

Commitment" be provided on letterhead in addition to a four-

page resume? 

The commitment statement must be included as part of the 

4 page resume. Sentence in L.21 (f) will be amended to 

state: 

 

The Table of Contents, Title Pages, Glossary, 

Dividers/Tabs, Blank Pages, Cross Reference Matrix, 

Schedule, Past Performance and Relevant Experience 

Reference Information Forms, Key Personnel Resumes 

(including the commitment statement) do not count 

towards the Volume II page limitations. 

 


